## Republic of the Philippines CAVITE STATE UNIVERSITY



www.cvsu.edu.ph

## **SUPPLEMENTAL / BID BULLETIN -1**

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the bid Documents. Please take note of the changes / adjustments for the project, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF BRAND NEW PASSENGER ELEVATOR FOR THE UNIVERSITY LIBRARY with an ABC of \$\mathbb{P}\$ 3,000,000.00, as follows:

- Changes in the specifications are the following:
   5 stops: G. 2. 3. 4 & 5
- Dismantling of the existing elevator unit should be included in the scope of work, unit will be temporarily hauled to the Physical Plant Services (PPS).
- Training, technical orientation, trouble shooting, and the like will be required during the commissioning part or before the turnover of the project.
- Delivery period is 90 days.
- · Site inspection is a must.
- Follow the checklist of requirements issued.
- For packaging of the bidding documents, it is recommended to use tab/ear tags for proper labeling and easier identification of attached documents.
- Sign all necessary documents.
- Deadline of submission of bid is on March 17, 2020; 1:00pm, at the <u>Supply/BAC Office, Admin. Bldg.</u>, CvSU. Late bids will not be accepted.

For guidance and information of all concerned.	
Prepared by:	
PRECIGSA G. ERAÑA BAC Secretary	PRINCESS N. RODERNO Officer-In-Charge, University Library
Approved:  PAVID L. CERO, Ph. D. Chair, BAC for Goods and Consulting Services	
Received by the Bidder :  Date :	