



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite, Philippines
(046) 415-0010
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL / BID BULLETIN NO. 2

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Construction of Administration Building Phase I at Carmona Campus** with an ABC of **₱ 9,059,099.42**.

1. Site inspection is a must. There are 2 sheets additional plan revising the floor plans of the building to include ramp and the comfort room for PWD.
2. As per issued plans, the building plan shall be re-oriented and flipped horizontally upon implementation.
3. Include mobilization cost as an item 3 under dismantling/excavation works.
4. The scope of work of the building is concentrated on structural, masonry and roofing installation only for this phase 1.
 - septic tank is not included
 - there will be no doors and windows yet
5. Roughing-in works only for plumbing and electrical works.
6. The location of NGL is at a minimum of 2.0 meters below the present state elevation of ground.
7. This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities but adds clarification to it. Please attach this added information/bid bulletin to the BOQ and include in the financial envelop.
8. The Construction and Safety Health Program of the Contractor to be submitted in this bidding procedure must be certified by its President/Owner. DOLE approved CSHP may be required upon post qualification.
9. All projects to be undertaken by a contractor of the university should have its own resident site engineers. Also, it is required that an electrical engineer or a master electrician be a part of contractors team to supervise all electrical works.

General Notes:

1. The Statement of the Bidder's Single Largest Completed Contract (SLCC) shall be supported by the Notice of Award and/or Notice to Proceed, Project's Certificate of Final Acceptance.
2. The Statement of the Bidder's Ongoing and Completed Government and Private Contracts must contain a complete list of all the bidder's ongoing and completed contracts both with government and private entities.
3. For Implementation Health Protocols, DPWH Department Order No. 35, Series of 2020, Construction Safety Guidelines for the Implementation of All DPWH Infrastructure Projects During the COVID-19 Public Health Crisis shall be applied. (See attached copy of DPWH DO No. 35, s. 2020)


For guidance and information of all concerned.

Prepared by:


EFREN R. ROCILLO
Chair, TWG


CENE M. BAGO
TWG Member


LARRY E. ROCELA
TWG Member


ELIPIDIO N. RODEROS, JR.
TWG Member


RONALD P. PEÑA
TWG Member


MICHELLE A. SANTOS
BAC Secretary

Approved by:

(SGD) MA. AGNES P. NUESTRO, PhD
Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____