



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
Don Severino de las Alas Campus  
Indang, Cavite, Philippines  
(046) 415-0010  
www.cvsu.edu.ph

### BIDS AND AWARDS COMMITTEE

## SUPPLEMENTAL / BID BULLETIN NO. 2

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Improvement of Water Sports Facility for Sports Development and Local Tourism (Saluysoy Resort)** with an ABC of ₱ 6,031,817.88.

1. Site inspection is a must. An additional picture of lamp post is attached in this bid bulletin.
2. Include mobilization cost as an item 3 under earthworks.
3. Demolished structures shall be piled on the designated place by the inspector/end-user.
4. Provide rubble finish design only for all columns of gazebo, retaining wall and railing.
5. Roof insulation is not needed.
6. Painting works shall also include all GI pipe railings.
7. Panel board shall be located at the side of the comfort room. Tapping of the electrical supply is at the entrance of the the Saluysoy Resort.
8. This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities but adds clarification to it. Please attach this added information/bid bulletin to the BOQ and include in the financial envelop.
9. The Construction and Safety Health Program of the Contractor to be submitted in this bidding procedure must be certified by its President/Owner. DOLE approved CSHP may be required upon post qualification.
10. All projects to be undertaken by a contractor of the university should have its own resident site engineers. Also, it is required that an electrical engineer or a master electrician be a part of contractors team to supervise all electrical works.

#### General Notes:

1. The Statement of the Bidder's Single Largest Completed Contract (SLCC) shall be supported by the Notice of Award and/or Notice to Proceed, Project's Certificate of Final Acceptance.
2. The Statement of the Bidder's Ongoing and Completed Government and Private Contracts must contain a complete list of all the bidder's ongoing and completed contracts both with government and private entities.
3. For Implementation Health Protocols, DPWH Department Order No. 35, Series of 2020, Construction Safety Guidelines for the Implementation of All DPWH Infrastructure Projects During the COVID-19 Public Health Crisis shall be applied. (See attached copy of DPWH DO No. 35, s. 2020)


For guidance and information of all concerned.

Prepared by:

  
**EFREN R. ROCILLO**  
Chair, TWG

  
**CENE M. BAGO**  
TWG Member

  
**LARRY E. ROCELA**  
TWG Member

  
**ELIPIDIO N. RODEROS, JR.**  
TWG Member

  
**RONALD P. PEÑA**  
TWG Member

  
**MICHELLE A. SANTOS**  
BAC Secretary

Approved by:

**(SGD) MA. AGNES P. NUESTRO, PhD**  
Chair, BAC for Infrastructure Projects

Received by the Bidder : \_\_\_\_\_  
Date : \_\_\_\_\_