

Republic of the Philippines

CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus

Indang, Cavite
(046) 4150-010/4150-011
www.cvsu.edu.ph

SUPPLEMENTAL / BID BULLETIN - 2

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the bid Documents. Please take note of the changes/adjustments for the project, Repair and Improvement of Material Testing Laboratory with an ABC of ₱ 3,007,036.96.

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, the BAC decided to postpone the Submission and Opening of bids previously scheduled on April 23, 2019. In this regard, the new bidding schedule for the above-stated project shall be as follows:

DEADLINE OF SUBMISSION OF BIDS	On or before April 30, 2019, 12:00 noon BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	April 30, 2019, 2:00 p.m. Conference Room, Hostel Tropicana, Cavite State University, Indang, Cavite

For guidance and information of all concerned.

MICHELLE A. SANTOS BAC Secretary	
Annroyed:	

Character

Prepared by:

CAMILO A. POLINGA, PhD
Chair, BAC for Infrastructure Projects

Received by the Bidder	1	
Date	:	146