Republic of the Philippines CAVITE STATE UNIVERSITY



www.cvsu.edu.ph

SUPPLEMENTAL / BID BULLETIN -1

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the bid Documents. Please take note of the changes / adjustments for the project, SUPPLY, DELIVERY AND INSTALLATION OF RESEARCH LABORATORY EQUIPMENT (GC/MS) with an ABC of \$\mathbb{P}\$ 9,800,000.00, as follows:

Changes in the specifications are the following:

Software: With Maintenance Support, delete MS NAVIGATOR

Auto Injector with Autosampler: Sample injection method- Liquid sample injection via special micro-syringe and multifunctional (liquid injector, solid phase micro extraction and headspace).

Accessories: 2 units for regulator (Helium), 2 units SUS pipe, 5m each (Helium), and 2 units initial supply for Helium; *delete Argon Gas*.

With maintenance support, demonstration and free training of operators

- Delivery period is 60 days.
- Site inspection is required for the installation.
- Follow the checklist of requirements issued.
- For packaging of the bidding documents, it is recommended to use tab/ear tags for proper labeling and easier identification of attached documents.
- Sign all necessary documents.

Approved:

Date

Received by the Bidder

DAVID L. CERO, Ph. D.

Chair, BAC for Goods and Consulting Services

Deadline of submission of bid is on March 17, 2020; 1:00pm, at the <u>Supply/BAC</u>
 <u>Office, Admin. Bldg.</u>, CvSU. Late bids will not be accepted.

PRECIOSA G. ERAÑA
BAC Secretary

Certified correct:

EVANGELINA B. MORA
TWG Member, Office and Other Supplies and Laboratory Equipment

RENE B. BETONIO
TWG Member, Office and Other Supplies and Laboratory Equipment

ORLANDO B. DELOS REYES, MENG
TWG Chair, Office and Other Supplies and Laboratory Equipment

For guidance and information of all concerned.