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ADMN-QF-09 
 

Republic of the Philippines 
CAVITE STATE UNIVERSITY 

Don Severino delas Alas Campus 
Indang, Cavite 

 

BILL OF QUANTITIES 
 

REPAIR AND IMPROVEMENT OF FOUR UNITS GREEN HOUSES  
ABC: ₱ 1,885,404.71 Bill of Quantities 
COLLEGE/UNIT/CAMPUS: MAIN CAMPUS  

      

Item 
No. 

Description 
Unit Quantity Unit Price 

(Pesos) 
Amount 
(Pesos) 

I 

EARTHWORKS 
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
 

    

II 

CONCRETE & MASONRY WORKS 
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
 

    

III 

MISCELLANEOUS WORKS 
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
 

    

IV 

CARPENTRY WORKS 
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
 

    

V 

TRUSSES AND ROOFING WORKS 
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
 

    

VI 

PLUMBING WORKS  
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
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VII 

ELECTRICAL WORKS 
 (Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 
 

   
 

 

      
 GRAND TOTAL    ___________ 
      

 
 

 
Write grand total in words 

________________________________________ 
________________________________________ 
________________________________________ 
 

 
Submitted by: ____________________________________________ Date: ______________ 
Name of Bidder/Bidder’s Representative: ____________________________________________ 
Position: ___________________________________________________________________ 
Construction Company/Contractor: __________________________________________________ 
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CAVITE STATE UNIVERSITY 
 
SCOPE OF WORK: 
 

A. REPAIR AND IMPROVEMENT OF FOUR UNITS GREEN HOUSES 
GENERAL NOTES: 

1. The project should be finished for 60 calendar days. 
2. Site inspection is a must to verify its existing condition. 

B. Technical Description 
I. Earthworks 

A. Dismantling and Chipping Works 
1. The area should be cleared before and after the construction works at least six meters 

away from the building line. Unusable used formworks and all other unwanted debris 
of construction works should be disposed properly. 

2. Dismantling of all existing trusses/roofing and columns. 
3. Chipping of existing pedestal columns. 

II. Concrete and Masonry Works 
1. Provide concrete pathwalk with 4” CHB zocalo around the perimeter of the building 

W = 1.0 m Thickness: 0.10 m. 
2. Concreting of pedestal columns. 
3. Retouching of all chips and cracks. 

- Repair all CHB walls 
4. Concrete and masonry works should be plastered plain cement. 

III. Miscellaneous Works 
A. Supply and installation of the following: 

1. Polyethylene sheet ga #5 for dome type roofing. 
2. Three layers of greenhouse net with nylon rope and fishing twine for roofing and two 

layers for the perimeter with 16mm RSB frame and plastic screen (amazon) with 
aluminum profile for fixed.  

B. Remove and replace all dilapidated G.I. pipe post/frames and doors. 
- Provide heavy duty hinges and barrel bolts. 

IV. Carpentry Works 
1. Provide necessary form lumber and scaffolding for the completion of the project. 

V. Trusses and Roofing Works 
A. Trusses: 

1. See plans for sizes of bar and other details for the installation of steel trusses. 
2. This work also includes painting of two (2) coats of epoxy primer and two (2) coats of 

quick dry enamel black. 
a. Painting of the whole trusses, purlins and framing. 

i. Apply rust remover to all existing frames affected by rust.  
ii. Apply epoxy primer by brush or spray. Allow to dry for 24 hours. apply suitable 

putty on imperfections then sand. 
iii. Apply at least two coats of Quick Dry Enamel in the desired color.  

3. Provide necessary tools and equipment. 
4. All joint connections should be fully welded. 
5. Use Galvanized CEE purlins ga. 16, 2” x 4” at 0.60 m. on center. 
6. Use Galvanized CEE purlins ga. 16, 2” x 4” for fascia board. 

B. Roofing 
1. Polyethylene sheet ga #5 for dome type roofing 
2. Adopt aluminum profile for clip/fixed. 

VI. Plumbing Works 
1. Supply and installation of water lines 

- Used PPR pipes and fittings 
- Supply and installation of six heavy duty faucet for every greenhouse.  

VII. Electrical Works  
A. Supply and installation of the following for every green house building: 
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1. One set of circuit breaker 
- Panel board, 4 branches 

1-30 AT, 100 AF Main breaker 
1-15AT, 1-20AT/100AF 

2. Conductors and PVC conduits/ junction box/ utility box/ convenience outlet/ light 
outlet 

- PVC conduit orange pipe 
- Utility and junction boxes should be PVC and deep type 
- THWN stranded wires with sizes indicated on the plan 

3. Electrical fixtures/switches/outlets and other electrical devices 
- Switches and convenience outlet (Bticino, National or approved equivalent) 
- LED bulb 12 W (3 sets) 
- Convenience outlet (3 sets) 

B. Other matters concerning electrical works 
1. Testing/commissioning of electrical system 
 

IX. See plans/consult the end-user and project inspector for details and extent of work. The silence 
of specifications, plans, special provisions and supplementary specifications as to any detail, or 
the apparent omission therein of detailed description or definition of the quality of materials and 
workmanship shall be regarded to mean that only materials and workmanship of first class quality 
are to be used or employed. 

 


