



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
Don Severino de las Alas Campus  
Indang, Cavite, Philippines  
(046) 415-0010  
www.cvsu.edu.ph

**BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL / BID BULLETIN NO. 2**

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Repair and Improvement of Related Subject Building (GAVALDON)** with an **ABC of ₱ 5,385,093.30**.

1. Site inspection is a must.
2. Include mobilization cost as an item 3 under earthworks.
3. The scope of work attached to the BOQ shall always prevail and must be read.
  - D3 shall be powder coated steel flush door complete with all accessories and steel jamb.
4. Supply and installation of plastic green screen 1" x 1" for the whole perimeter eave of the two buildings.
5. For ceiling works: ceiling runner must be spaced at every 1.20 m both ways and at every 0.40m bothways for ceiling joist. 3" corneza should be provided to the ceiling.
6. Repainting of the whole two buildings including roofing as well as doors and windows, grills and railings and wood lattice.
7. This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities but adds clarification to it. Please attach this added information/bid bulletin to the BOQ and include in the financial envelop.
7. The Construction and Safety Health Program of the Contractor to be submitted in this bidding procedure must be certified by its President/Owner. DOLE approved CSHP may be required upon post qualification.
8. All projects to be undertaken by a contractor of the university should have its own resident site engineers. Also, it is required that an electrical engineer or a master electrician be a part of contractors team to supervise all electrical works.

**General Notes:**

1. The Statement of the Bidder's Single Largest Completed Contract (SLCC) shall be supported by the Notice of Award and/or Notice to Proceed, Project's Certificate of Final Acceptance.
2. The Statement of the Bidder's Ongoing and Completed Government and Private Contracts must contain a complete list of all the bidder's ongoing and completed contracts both with government and private entities.
3. For Implementation Health Protocols, DPWH Department Order No. 35, Series of 2020, Construction Safety Guidelines for the Implementation of All DPWH Infrastructure Projects During the COVID-19 Public Health Crisis shall be applied. *(See attached copy of DPWH DO No. 35, s. 2020)*


For guidance and information of all concerned.

Prepared by:

  
**EFREN R. ROCILLO**  
Chair, TWG

  
**CENE M. BAGO**  
TWG Member

  
**LARRY E. ROCELA**  
TWG Member

  
**ELIPIDIO N. RODEROS, JR.**  
TWG Member

  
**RONALD P. PEÑA**  
TWG Member

  
**MICHELLE A. SANTOS**  
BAC Secretary

Approved by:

**(SGD) MA. AGNES P. NUESTRO, PhD**  
Chair, BAC for Infrastructure Projects

Received by the Bidder : \_\_\_\_\_  
Date : \_\_\_\_\_