



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
☎ (046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 1

**NOTICE OF POSTPONEMENT OF SUBMISSION
AND OPENING OF BIDS**

TO: ALL PROSPECTIVE BIDDERS

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on May 5, 2022 for the following projects was postponed.

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-22-007	Improvement of University Data Center – 2 nd Posting	₱ 1,273,952.63
CvSU-BAC-INFRA-22-008	Renovation of Marcos Type Building (HEVTED-West Building)	₱ 6,796,972.28
CvSU-BAC-INFRA-22-009	Construction of Faculty Housing	₱ 7,936,125.80
CvSU-BAC-INFRA-22-0010	Construction of Four-Storey Dormitory Phase 1	₱ 10,000,000.00
CvSU-BAC-INFRA-22-0011	Construction of General Education Building Phase 1	₱ 14,995,247.08
CvSU-BAC-INFRA-22-0012	Construction of Fruits and Vegetable Processing Center (Negotiated Procurement – Two-Failed Biddings)	₱ 13,999,981.31


The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	until May 12, 2022
SUBMISSION OF BIDS	May 12, 2022; 12:00 noon BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	May 12, 2022 International House II, Cavite State University, Indang, Cavite 1:00 pm – Improvement of University Data Center – 2 nd Posting 1:45 pm – Renovation of Marcos Type Building (HEVTED- West Building) 2:30 pm – Construction of Faculty Housing 3:15 pm – Construction of Four-Storey Dormitory Phase 1


	4:00 pm – Construction of General Education Building Phase 1
	4:45 pm – Construction of Fruits and Vegetable Processing Center (Negotiated Procurement – Two-Failed Biddings)

For guidance and information of all concerned.

Prepared by:


MICHELLE A. SANTOS
BAC Secretary

Approved:


ENGR. ORLANDO B. DELOS REYES
Vice Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____