



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
☎ (046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 2
NOTICE OF POSTPONEMENT OF SUBMISSION
AND OPENING OF BIDS

TO: ALL PROSPECTIVE BIDDERS

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on June 20, 2022 for the following projects was postponed.

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-22-017	Completion of Bahay Alumni – 2 nd Posting	₱ 7,593,737.17
CvSU-BAC-INFRA-22-018	Construction of Covered Court with Stage at CvSU Carmona Campus – 2 nd Posting	₱ 11,971,611.35

The new schedule are as follows:


ISSUANCE OF BIDDING DOCUMENTS	until June 29, 2022
SUBMISSION OF BIDS	June 29, 2022; 9:00 am BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	June 29, 2022 Function Hall, Hostel Tropicana, Cavite State University, Indang, Cavite 10:00 am – Completion of Bahay Alumni – 2 nd Posting 10:45 am – Construction of Covered Court with Stage at CvSU Carmona Campus – 2 nd Posting

For guidance and information of all concerned.

Prepared by:


MICHELLE A. SANTOS
BAC Secretary

Approved:


ENGR. ORLANDO B. DELOS REYES
Vice Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____