



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
☎ (046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(GOOD AND CONSULTING SERVICES)

BID BULLETIN NO. 1

**NOTICE OF POSTPONEMENT OF SUBMISSION
AND OPENING OF BIDS**

TO: ALL PROSPECTIVE BIDDERS

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on July 7, 2022 for the following projects is hereby postponed.

| BID REFERENCE NO. | PROJECT TITLE | ABC |
|-------------------|--|---------------|
| 22-G-011 | Supply, Delivery and Installation of Elevator for Bacoor Campus | ₱2,000,000.00 |
| 22-G-012 | Supply and Installation of Three (3) Units 167 KVA Pole Mounted Transformer for PPS | ₱1,666,820.00 |
| 22-G-013 | Supply and Delivery of Office Partition Lot A: CEMDS Lot B: Bacoor Campus | ₱5,249,410.00 |
| 22-G-014 | Internet Subscription for CvSU WAN Project (Carmona, Imus, Rosario and Naic Campuses) | ₱4,680,000.00 |
| 22-G-015 | Supply, Delivery and Installation of ICT Equipment Lot A: Campus-Wide Internet Connectivity (Bacoor Campus) Lot B: Desktop Computers (Imus Campus) Lot C: ICT Equipment for Project Link (Carmona Campus) | ₱5,282,000.00 |
| 22-G-016 | Supply and Delivery of Laboratory Equipment for Research Center | ₱4,716,000.00 |

The new schedule are as follows:

| | |
|--------------------------------------|--|
| ISSUANCE OF BIDDING DOCUMENTS | until July 13, 2022 |
| SUBMISSION OF BIDS | July 13, 2022; 9:00 AM BAC Office, Administration Building, Cavite State University, Indang, Cavite |
| OPENING OF BIDS | July 13, 2022 Function Hall, Hostel Tropicana, Cavite State University, Indang, Cavite 10:30 am – Supply, Delivery and Installation of Elevator for Bacoor Campus |


| | |
|--|--|
| | 11:00 am – Supply and Installation of Three (3) Units 167 KVA Pole Mounted Transformer for PPS |
| | 11:30 am – Supply and Delivery of Office Partition Lot A: CEMDS Lot B: Bacoor Campus |
| | 1:00 pm – Internet Subscription for CvSU WAN Project (Carmona, Imus, Rosario and Naic Campuses) |
| | 1:30 pm – Supply, Delivery and Installation of ICT Equipment Lot A: Campus-Wide Internet Connectivity (Bacoor Campus) Lot B: Desktop Computers (Imus Campus) Lot C: ICT Equipment for Project Link (Carmona Campus) |
| | 2:00 pm – Supply and Delivery of Laboratory Equipment for Research Center |

For guidance and information of all concerned.

Prepared by:


ROSELYN M. MARANAN
 BAC Secretary

Approved:


DAVID L. CERO, PhD
 Chair, BAC for Goods and Consulting Services

Received by the Bidder : _____
 Date : _____