



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
Don Severino de las Alas Campus  
Indang, Cavite  
☎ (046) 862-0852  
www.cvsu.edu.ph

**BIDS AND AWARDS COMMITTEE**  
(INFRASTRUCTURE PROJECTS)

**BID BULLETIN NO. 2**

**NOTICE OF POSTPONEMENT OF SUBMISSION AND OPENING OF BIDS  
and PCAB LICENSE REQUIREMENT**

**TO: ALL PROSPECTIVE BIDDERS**

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on June 29, 2022 for the following projects was postponed.

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-22-019	Improvement of Trece Campus (Supply and Installation of Tiles)	₱ 1,579,091.18
CvSU-BAC-INFRA-22-020	Repair and Improvement of Gymnasium	₱ 5,052,734.82
CvSU-BAC-INFRA-22-021	Improvement of Electrical System of Gymnasium	₱ 6,679,467.31
CvSU-BAC-INFRA-22-022	Construction of Perimeter Fence for Animal Production Farm	₱ 5,756,627.20
CvSU-BAC-INFRA-22-023	Completion of HRM Hostel Building at Carmona Campus	₱ 6,241,079.74

The new schedule are as follows:

<b>ISSUANCE OF BIDDING DOCUMENTS</b>	until <b>July 11, 2022</b>
<b>SUBMISSION OF BIDS</b>	<b>July 11, 2022; 12:00 noon</b> BAC Office, Administration Building, Cavite State University, Indang, Cavite
<b>OPENING OF BIDS</b>	<b>July 11, 2022</b> Function Hall, Hostel Tropicana, Cavite State University, Indang, Cavite  1:00 pm – Improvement of Trece Campus (Supply and Installation of Tiles)  1:45 pm – Repair and Improvement of Gymnasium  2:30 pm – Improvement of Electrical System of Gymnasium  3:15 pm – Construction of Perimeter Fence for Animal Production Farm  4:00 pm – Completion of HRM Hostel Building at Carmona Campus


**PCAB LICENSE REQUIREMENT**

In view of the bidding conference to be conducted on July 11, 2022 for the above-stated projects, the BAC shall accept the following requirement:


- Expired PCAB License with proof of renewal application subject to submission of valid PCAB License before issuance of Notice of Award.

For guidance and information of all concerned.

Prepared by:

  
**MICHELLE A. SANTOS**  
BAC Secretary

Approved:

  
**ENGR. ORLANDO B. DELOS REYES**  
Vice Chair, BAC for Infrastructure Projects

Received by the Bidder : \_\_\_\_\_  
Date : \_\_\_\_\_