



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
☎ (046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 2

**NOTICE OF POSTPONEMENT OF SUBMISSION
AND OPENING OF BIDS**

TO: ALL PROSPECTIVE BIDDERS

Please be informed that the Submission and Opening of Bids on August 24, 2022 for the following projects is hereby postponed due to an important university activity.

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-22-024	Improvement of Bacoor Campus (Supply and Installation of Steel Doors) – 2 nd Posting	₱ 999,980.80
CvSU-BAC-INFRA-22-025	Renovation of University Museum – 2 nd Posting	₱ 1,364,277.66
CvSU-BAC-INFRA-22-026	Repair and Improvement of Coffee Processing (Replacement of Roofing & Installation of Tiles) – 2 nd Posting	₱ 2,709,138.78
CvSU-BAC-INFRA-22-027	Repair and Improvement of Gymnasium – 2 nd Posting	₱ 5,052,734.82
CvSU-BAC-INFRA-22-028	Improvement of Electrical System of Gymnasium – 2 nd Posting	₱ 6,679,467.31
CvSU-BAC-INFRA-22-029	Repair and Improvement of Lower Level of Grandstand	₱ 1,011,658.63
CvSU-BAC-INFRA-22-030	Improvement of University Plaza (Phase 1)	₱ 1,773,530.17

The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	August 25, 2022
SUBMISSION OF BIDS	August 25, 2022; 9:00 am BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	August 25, 2022 Function Hall, Hostel Tropicana, Cavite State University, Indang, Cavite 10:00 am – Improvement of Bacoor Campus (Supply and Installation of Steel Doors) – 2 nd Posting 10:30 am – Renovation of University Museum – 2 nd Posting

	<p>11:00 am – Repair and Improvement of Coffee Processing (Replacement of Roofing & Installation of Tiles) – 2nd Posting</p> <p>1:00 pm – Repair and Improvement of Gymnasium – 2nd Posting</p> <p>1:30 pm – Improvement of Electrical System of Gymnasium – 2nd Posting</p> <p>2:00 pm – Repair and Improvement of Lower Level of Grandstand</p> <p>2:30 pm – Improvement of University Plaza (Phase 1)</p>
--	---

For guidance and information of all concerned.

Prepared by:


MICHELLE A. SANTOS
 BAC Secretary

Approved:


ENGR. ORLANDO B. DELOS REYES
 Vice Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
 Date : _____