



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
**Don Severino de las Alas Campus**

Indang, Cavite, Philippines

☎ (046) 4150-010 / 📠 (046) 4150-0013 loc 203

[www.cvsu.edu.ph](http://www.cvsu.edu.ph)

**INVITATION TO SUBMIT QUOTATION**  
**Renovation of CON Laboratory (Straight Contract)**


1. The Cavite State University (CvSU) invites interested firms/supplier to submit quotation for the project "**Renovation of CON Laboratory (Straight Contract)**" with an Approved Budget for the Contract (ABC) of **Four Hundred Four Thousand Eight Hundred Seventy-Three Pesos and 80/100 Only (PhP 404,873.80)**. Quotation received in excess of the ABC shall be automatically rejected at the opening.

Item No.	Quantity	Unit	Description	Unit Cost	Total Cost
1.	1	Lot	Renovation of CON Laboratory (Room 303 & 304) (Straight Contract)	404,873.80	404,873.80
<b>TOTAL AMOUNT</b>					<b>404,873.80</b>

2. Delivery Period: \_\_\_\_ calendar days from the receipt of P.O.
3. Price quotations must be valid for a period of sixty (60) calendar days from date of submission and shall include all taxes, duties and/or levies payable. Bidders shall also indicate the brand and model of the items being offered.
4. Warranty shall be for a period of six (6) months for supplies and materials. Warranty for equipment must not be less than one (1) year from the date of acceptance and shall be accompanied with Warranty Certificate.
5. The quotation must be submitted to the Supply Office through mail, fax or email at the contact details listed below **on or before 5:00 PM of December 07, 2022**.

Address : Supply Office, Administration Building  
Cavite State University  
Indang, Cavite  
E-mail : [supplyoffice@cvsu.edu.ph](mailto:supplyoffice@cvsu.edu.ph)  
Telefax : (046) 862-0852

6. The CvSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. CvSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.

  
**ROSELYN M. MARANAN**  
BAC Secretary, Goods and Services



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
 Don Severino delas Alas Campus  
 Indang, Cavite

## BILL OF QUANTITIES

NAME OF PROJECT: RENOVATION OF CON LABORATORY (ROOM 303 & 304) (BY STRAIGHT CONTRACT) ABC: P 404,873.80 COLLEGE/UNIT/CAMPUS: CON, Cvsu INDANG CAMPUS					
					Bill of Quantities
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
I	<b>Mobilization</b> (Pesos _____ _____ and _____ centavos)				
II	<b>Dismantling Works</b> (Pesos _____ _____ and _____ centavos)				
III	<b>Renovation Works</b> (Pesos _____ _____ and _____ centavos)				
<b>GRAND TOTAL</b>					_____
<b>Write grand total in words</b>					_____ _____ _____

Submitted by: \_\_\_\_\_ Date: \_\_\_\_\_

Name of Bidder/Bidder's Representative: \_\_\_\_\_

Position: \_\_\_\_\_

Construction Company/Contractor: \_\_\_\_\_

### SCOPE OF WORKS:

#### A. RENOVATION OF CON LABORATORY (ROOM 303 & 304)

1. The project should be finished for 30 calendar days.
2. Actual site inspection is a must.

3. The area should be cleared/cleaned before and after the construction work at least ten meters away from the building line. Unusable used formworks, excessive soil fill and all other unwanted debris of construction works should be disposed properly.

## **B. TECHNICAL DESCRIPTION**

### **I. Mobilization**

1. Provide the following:
  - Billboard
  - Bankhouse with office
  - Temporary comfort rooms
  - Site enclosure

### **II. Dismantling works**

1. This work includes dismantling of existing wood platforms.
2. The area should be cleared before and after the construction work at least six meters away from the construction. Unusable used wood platform should be disposed properly.
3. Consult the end user or project inspector for the other scope and technical details of the project.

### **III. Renovation works**

1. This work includes the supply & installation of all necessary materials and components for the renovation of the con laboratory.
2. Provide all the materials needed for the renovation of con laboratory
3. Installation of doors and glass partition.
4. Consult the end user or project inspector for the other scope and technical details of the project.

**See plans/consult the end-user and project inspector for details and extent of work.**