



Republic of the Philippines
CAVITE STATE UNIVERSITY
 Don Severino delas Alas Campus
 Indang, Cavite

BILL OF QUANTITIES

NAME OF PROJECT: IMPROVEMENT OF CRIMINOLOGY LABORATORY ROOMS ABC: ₱829,828.35 COLLEGE/UNIT/CAMPUS: CvSU-BACOOR CAMPUS					
					Bill of Quantities
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
I	MOBILIZATION (Pesos _____ _____ and _____ centavos)				
II	DISMANTLING WORKS (Pesos _____ _____ and _____ centavos)				
III	IMPROVEMENT OF CRIMINOLOGY LAB ROOMS (Pesos _____ _____ and _____ centavos)				
GRAND TOTAL					_____
Write grand total in words					_____ _____ _____

Submitted by: _____ Date: _____
 Name of Bidder/Bidder's Representative: _____
 Position: _____
 Construction Company/Contractor: _____

A. IMPROVEMENT OF CRIMINOLOGY LABORATORY ROOMS

1. The project must be finished in 25 working days.
2. Actual site inspection is a must.
3. The area should be cleared before and after the construction work at least twelve meters away from the job site. Unusable formworks, excessive soil fill and all other unwanted debris of installation works should be disposed properly.

B. TECHNICAL DESCRIPTION

I. Mobilization

1. Provide the following:
 - Billboard
 - Bankhouse with office
 - Temporary comfort rooms
 - Site enclosure

II. Dismantling Works

1. This work includes dismantling of existing room materials.
2. The area should be cleared before and after the construction work at least six meters away from the building. Unusable used roofing materials should be disposed properly.
3. Consult the end-user or project inspector for the other scope and technical details of the project.

III. Improvement of Criminology Laboratory Rooms

1. This work includes the supply and installation of all necessary materials and components for the rehabilitation of Criminology Laboratory
2. Provide all the materials needed for the rehabilitation of Criminology Laboratory
3. Installation of other parts of Criminology Laboratory
4. Consult the end-user or project inspector for the other scope and technical details of the project.