

# **BILL OF QUANTITIES**

	C: ₱385,124.58			Bill of Quantities		
COLLI	EGE/UNIT/CAMPUS: CvSU-BACOOR (	CAMPUS				
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amoun (Pesos	
I	MOBILIZATION (Pesos					
	and centavos)					
II	DISMANTLING WORKS (Pesos					
	andcentavos)					
III	IMRPROVEMENT OF PSYCHOLOGY LAB ROOMS (Pesos					
	and centavos)					
	GRAND TOTAL					
	Write grand total in words					
omitte	ed by:		Da	te:		
	•					
sition:	,					

#### A. IMRPOVEMENT OF PSYCHOLOGY LABORATORY ROOMS

- 1. The project must be finished in 25 working days.
- 2. Actual site inspection is a must.
- 3. The area should be cleared before and after the construction work at least twelve meters away from the job site. Unusable formworks, excessive soil fill and all other unwanted debris of installation works should be disposed properly.

### **B. TECHNICAL DESCRIPTION**

#### I. Mobilization

- 1. Provide the following:
  - Billboard
  - Bankhouse with office
  - Temporary comfort rooms
  - Site enclosure

### II. Dismantling Works

- 1. This work includes dismantling of existing room materials.
- 2. The area should be cleared before and after the construction work at least six meters away from the building. Unusable used roofing materials should be disposed properly.
- 3. Consult the end-user or project inspector for the other scope and technical details of the project.

## III. Improvement of Psychology Laboratory Rooms

- 1. This work includes the supply and installation of all necessary materials and components for the rehabilitation of Criminology Laboratory
- 2. Provide all the materials needed for the rehabilitation of Criminology Laboratory
- 3. Installation of other parts of Criminology Laboratory
- 4. Consult the end-user or project inspector for the other scope and technical details of the project.