



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
Don Severino De las Alas Campus  
Indang, Cavite  
(046) 415-0010  
cvsu.edu.ph

## **SUPPLEMENTAL / BID BULLETIN -1**

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Supply, Delivery, and Installation of ICT and other Equipment for CvSU System** with an ABC of ₱ **19,430,000.00**, as follows:

A. Revised Specifications/ Additional Information:

Lot A – ICT Equipment for Initial Local Area Network Connection

- See attached diagram.

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR CCJ AND INFIRMARY NETWORK CONNECTION**

Item No. 5 – 800 meters Fiber Optic Cable

Item No. 9:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	313,415.00	313,415.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF BACoor CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	180,300.00	180,300.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF CARMONA CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	187,300.00	187,300.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF CAVITE CITY CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	190,400.00	190,400.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF GENERAL TRIAS CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	201,400.00	201,400.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF IMUS CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	189,400.00	189,400.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF SILANG CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	202,400.00	202,400.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF TANZA CAMPUS**

Item No. 4:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	170,500.00	170,500.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF TRECE CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	202,400.00	202,400.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF NAIC CAMPUS**

Item No. 3:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	125,702.00	125,702.00

**SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS EQUIPMENT FOR INITIAL ESTABLISHMENT OF LOCAL AREA NETWORK OF ROSARIO CAMPUS**

Item No. 5:

<b>Qty./ Unit</b>	<b>Item Description</b>	<b>Specifications</b>	<b>Unit Price (Php)</b>	<b>Total Price (Php)</b>
1lot	Labor & rough-ins	<ul style="list-style-type: none"><li>• PVC pipes and fittings</li><li>• Pole attachments</li><li>• Cable termination and consumables</li><li>• Testing and Documentation (as built)</li></ul>	330,742.00	330,742.00

Additional requirement/ information:

- Must have at least 1 Cisco Certified Network Associate (CCNA)
- Dealers/ bidders must be an authorized Cisco reseller (provide certificate from Cisco)
- Provide the “as build plan” document
- Site inspection is required (provide certificate of site inspection)
- SLCC: related contracts per lot for the last 5 years

With presentation/ demo (on-site/ virtual) before acceptance, and user’s training prior to final acceptance of the product.

Must have at least one year of calibration and preventive maintenance services and at least a two-year warranty on parts and services


Lots B to D


No revisions in the specifications.

B. Other Concerns and Reminders:


1. The BAC is still requesting prospective bidders to submit three (3) sets of bidding documents for simultaneous opening and evaluation of the BAC members and TWG.
2. Bid documents should be packaged well and should contain “ear tags” for easy scanning of all the BAC members.
3. Payment of bidding documents is required before submission of bids. The deadline for bid submission is on **May 17, 2023, 8:00 a.m.**, late bids will not be accepted.
4. Bid opening will be face-to-face, to be held on **May 17, 2023, at 4:00 p.m.** at CvSU Hostel Tropicana.
5. Bid submission through courier system is also allowed. However, the bid documents must be received by the BAC before the deadline for submission of bids.
6. For the payment of bid documents, the prospective bidders are requested to coordinate with the BAC Secretariat. Online payment through Landbank Link.Biz is accepted.
7. For those who are interested to attend the face-to-face bid opening, prospective bidders are advised to send one (1) representative only per company. The University is implementing a health protocol to be strictly observed.

Prepared by:

  
**AL EUGENE L. TORRES**  
Member, BAC Secretariat

  
**ROSELYN M. MARANAN**  
Chair, BAC Secretariat

Certified correct:

  
**DINDO C. MARGES**  
TWG Member, Computer and Office Equipment

  
**EMELINE C. GUEVARRA**  
TWG Chair, Computer and Office Equipment

Approved:



**LOLITA G. HERRERA**

Chair, BAC for Goods and Consulting Services

Received by the Bidder : \_\_\_\_\_

Date : \_\_\_\_\_