Republic of the Philippines



CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus

Indang, Cavite www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE

(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 1

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, Improvement of Silang Campus (Construction of Permanent Stage) (CvSU-BAC-INFRA-23-013) with an ABC of ₱ 3,510,982.39.

GENERAL NOTES:

- The colors, types and specifications of all fixtures and materials to be used on site should be consulted to the inspector or end-user for approval. As possible, let the end-user or the inspector sign the approved sample. Consult the plan and the scope of work for the extent of tasks of the contract.
- 2. In the event that discrepancies on plans and scope of work occur, generally, the scope of work prevails. Further, whichever is advantageous to the government is given priority.

3. **Key Personnel**

- In cases of participation to two or more projects, the set of workers and foreman shall be different per project however, the set of engineers and equipment may be reused. Workers to be assigned on the project should always observe proper decorum.

4. Single Largest and Completed Contract

MA. AGNES P. NUESTRO, Ph.D. Chair, BAC for Infrastructure Projects

Received by the Bidder:

Date

- "The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, That contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines prescribed by the PCAB." (Section 23.4.2.4)
- 5. This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities but adds clarification to it. Please attach this added information/ bid bulletin to the BOQ and include in the financial envelope.

Prepared by:		
EFREN R. ROCILLO TWG Chair	CENEM, BAGO TWG Member	LARRY E. ROCELA TWG Member
RONALD P. PEÑA TWG Member	ELPIDIO N. RODEROS, JR. TWG Member	
Approved by:		
1 penter		