Republic of the Philippines

CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus

Indang, Cavite, Philippines

(046) 4150-010 / € (046) 4150-0013 loc 203

www.cvsu.edu.ph

INVITATION TO SUBMIT QUOTATION Earthmoving for Macapuno Plantation Phase II

The Cavite State University (CvSU) invites interested firms/supplier to submit quotation
for the project "Earthmoving for Macapuno Plantation Phase II" with an Approved
Budget for the Contract (ABC) Six Hundred Sixty-One Thousand Eight Hundred Pesos
and 56/100 Only (PhP 661,800.56). Quotation received in excess of the ABC shall be
automatically rejected at the opening.

Item No.	Quantity	Unit	Description	Unit Cost	Total Cost
1.	1	Lot	Earthmoving for Macapuno Plantation Phase II	661,800.56	661,800.56
			(See attached details)		
	661,800.56				

- 2. Delivery Period: ____ calendar days from the receipt of P.O.
- Price quotations must be valid for a period of sixty (60) calendar days from date of submission and shall include all taxes, duties and/or levies payable. Bidders shall also indicate the brand and model of the items being offered.
- Warranty shall be for a period of six (6) months for supplies and materials. Warranty for equipment must not be less than one (1) year from the date of acceptance and shall be accompanied with Warranty Certificate.
- The quotation must be submitted to the Procurement Office through mail, fax or email at the contact details listed below on or before 5:00 PM of May 18, 2023.

Address : Procurement Office, Administration Building,

Cavite State University

Indang, Cavite

E-mail : procurementoffice@cvsu.edu.ph / rfqmain@cvsu.edu.ph

Telefax : (046) 889-6373

6. The CvSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. CvSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.

ROSELYN M. MARANAN

BAC Secretary, Goods and Consulting Services



BILL OF QUANTITIES

GALA	OF PROJECT: PROPOSED MAKAPUN CTOMANAN PILOT PLANT (BY ADMIN AW LABOR GROUP)		ION -		
ABC:	₱ 96,301.58 EGE/UNIT/CAMPUS: CvSU INDANG CA	Bill of Quantities			
COLL	EGE/UNIT/CAMPUS. CVSU INDANG CA	WIFUS			
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
	Carpentry and Miscellaneous Work (Pesos				
'	and centavos)				
	GRAND TOTAL			,	
	Write grand total in words				
Submitte	ed by:		Da	to:	
Name of Position:	Bidder/Bidder's Representative:				
Construc	ction Company/Contractor:				

SCOPE OF WORK:

A. PROPOSED MAKAPUNO GALACTOMANAN PILOT PLANT

1. The project should be finished for 14 calendar days.

B. TECHNICAL DESCRIPTION

- I. Carpentry and Miscellaneous Works
 - This work includes the installation of dry wall partition for the conversion of a laboratory to a proposed makapuno galactomanan pilot plant.
 - 2. Supply and installation of the following:
 - a. Provide metal furring (tracks and studs) for the wall frame with double wall marine plywood.
 - b. Two (2) sets of D-1 0.80m x 0.8m Swing door complete with accessories.
 - Painting of the whole new structure: WOOD
 - a. Apply one coat of flatwall enamel white. Allow to dry overnight.
 - b. Repair minor surface imperfection with glazing putty. Let dry then sand.

V01-2018-06-14

c. Apply at least two coats of Quick Dry Enamel in the desired color. Allow an overnight intercoating interval. NOTE: Color of paint will depend upon the preference of the end-user. Paints and its accessories should be BOYSEN or approved equal. V01-2018-06-14