



BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 1

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the following projects:

BID REFERENCE NUMBER	PROJECT TITLE	ABC
CvSU-BAC-INFRA-23-017	Renovation of Birthing Home Facility (2 nd Posting)	₱ 2,251,577.34
CvSU-BAC-INFRA-23-018	Improvement of Electrical Power System of Naic Campus	₱ 3,998,285.35
CvSU-BAC-INFRA-23-019	Construction of Multi-Purpose Building at Tanza Campus	₱ 4,114,014.89
CvSU-BAC-INFRA-23-020	Repair and Improvement of Four-Storey Classroom at Silang Campus	₱ 4,427,416.93
CvSU-BAC-INFRA-23-021	Repair and Improvement of Planning and IDO Office (2 nd Posting)	₱ 4,996,923.68
CvSU-BAC-INFRA-23-022	Renovation of Animal Science Building	₱ 5,663,628.15
CvSU-BAC-INFRA-23-023	Completion of Administration Building at Carmona Campus	₱ 7,464,665.58

GENERAL NOTES:

1. Single Largest and Completed Contract

- "The bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: ***Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines prescribed by the PCAB.***" (Section 23.4.2.4)

2. PCAB License Category and Classification

- Please refer to Annex A


3. Venue of Opening of Bids – July 6, 2023

FROM	TO
S.L. Lasap Hall, Administration Building, Cavite State University, Indang, Cavite	Veranda Hall, Hostel Tropicana, Cavite State University, Indang, Cavite

Prepared by:


MICHELLE A. SANTOS
BAC Secretary

Approved by:


MA. AGNES P. NUESTRO, Ph.D.
Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____

Third Stage of Adjustment on Allowable Ranges of Contract Costs (ARCC) and Single Largest Project (SLP) Completed / Track Record Requirements (Board Resolution No. 201, series of 2017)			
Size Range	License Category	Single Largest Project (₱)	Allowable Ranges of Contract Costs (₱)
Large B	AAAA and AAA	Above 225 Million	< or above 450 Million
Large A	AA	Above 150 Million up to 225 Million	Up to 450 Million
Medium B	A	Above 75 Million up to 150 Million	Up to 300 Million
Medium A	B	Above 15 Million up to 75 Million	Up to 150 Million
Small B	C & D	≤ 15 Million	Up to 30 Million
Small A	Trade/E	Up to 1 Million	Up to 1 Million
Note: Par. 3 of Sec. 23.11.2 of the IRR of RA 9184 allows Small A and Small B contractors without similar experience to bid only for contracts not more than fifty percent (50%) of the allowable range of contract cost of their respective size range(s).			

Lifted from PCAB – Categorization/Classification Table