



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
☎ (046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 1

**NOTICE OF POSTPONEMENT OF SUBMISSION
AND OPENING OF BIDS**

TO: ALL PROSPECTIVE BIDDERS

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on September 28, 2023 for the following projects is hereby postponed.

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-23-030	Improvement of Bacoor Campus (Supply and Installation of Steel Doors)	₱ 1,063,144.25
CvSU-BAC-INFRA-23-031	Repair and Improvement of CvSU Imus Campus Main Building	₱ 2,214,384.21
CvSU-BAC-INFRA-23-032	Construction of Multi-Purpose Building at Tanza Campus – 2 nd Posting	₱ 4,114,014.89

The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	until October 5, 2023
SUBMISSION OF BIDS	October 5, 2023; 12:00 noon BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	October 5, 2023; 1:00 pm Conference Room, Graduate School and Open Learning College Building, Cavite State University, Indang, Cavite

For guidance and information of all concerned.

Prepared by:


MICHELLE A. SANTOS
BAC Secretary

Approved:


MA. AGNES P. NUESTRO, PhD
Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____