



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
Don Severino de las Alas Campus  
Indang, Cavite  
☎ (046) 862-0852  
www.cvsu.edu.ph

**BIDS AND AWARDS COMMITTEE**  
(INFRASTRUCTURE PROJECTS)

**BID BULLETIN NO. 1**

**NOTICE OF POSTPONEMENT**

**TO: ALL PROSPECTIVE BIDDERS**

---

Please be informed that the scheduled Pre-bidding Conference on September 28, 2023 and Submission and Opening of Bids on October 12, 2023 for the following projects are hereby postponed:

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-23-034	Repair and Improvement of Old CEMDS Building	₱ 12,800,000.00
CvSU-BAC-INFRA-23-035	Rehabilitation of Hostel Tropicana	₱ 14,570,682.68
CvSU-BAC-INFRA-23-036	Renovation of Boys Dormitory	₱ 14,948,672.74
CvSU-BAC-INFRA-23-037	Construction of IFAS-SBR with Tertiary Treatment Facility (Phase I)	₱ 28,869,775.28

The new schedule are as follows:


<b>ISSUANCE OF BIDDING DOCUMENTS</b>	<b>September 21, 2023 to October 19, 2023</b> 8:00 AM – 5:00 PM (Monday – Thursday)
<b>PRE-BIDDING CONFERENCE</b>	<b>October 5, 2023; 3:30 pm</b> Conference Room, Graduate School and Open Learning College Building, Cavite State University, Indang, Cavite
<b>SUBMISSION OF BIDS</b>	<b>October 19, 2023; 12:00 noon</b> BAC Office, Administration Building, Cavite State University, Indang, Cavite
<b>OPENING OF BIDS</b>	<b>October 19, 2023</b> S.L. Lasap Hall, Administration Building, Cavite State University, Indang, Cavite  1:00 PM – Repair and Improvement of Old CEMDS Building 1:30 PM – Rehabilitation of Hostel Tropicana 2:00 PM – Renovation of Boys Dormitory 2:30 PM – Construction of IFAS-SBR with Tertiary Treatment Facility (Phase I)

For guidance and information of all concerned.

Prepared by:

  
**MICHELLE A. SANTOS**  
BAC Secretary

Approved:

  
**MA. AGNES P. NUESTRO, PhD**  
Chair, BAC for Infrastructure Projects

Received by the Bidder : \_\_\_\_\_  
Date : \_\_\_\_\_