



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
☎ (046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 2

NOTICE OF POSTPONEMENT OF SUBMISSION AND OPENING OF BIDS

TO: ALL PROSPECTIVE BIDDERS

Please be informed that the scheduled Submission and Opening of Bids on October 19, 2023 for the following projects is hereby postponed:

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-23-034	Repair and Improvement of Old CEMDS Building	₱ 12,800,000.00
CvSU-BAC-INFRA-23-035	Rehabilitation of Hostel Tropicana	₱ 14,570,682.68
CvSU-BAC-INFRA-23-036	Renovation of Boys Dormitory	₱ 14,948,672.74
CvSU-BAC-INFRA-23-037	Construction of IFAS-SBR with Tertiary Treatment Facility (Phase I)	₱ 28,869,775.28

The new schedule are as follows:


ISSUANCE OF BIDDING DOCUMENTS	September 21, 2023 to October 24, 2023 8:00 AM – 5:00 PM (Monday – Thursday)
SUBMISSION OF BIDS	October 24, 2023; 12:00 noon BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	October 24, 2023 Conference Room, Graduate School and Open Learning College Building, Cavite State University, Indang, Cavite 1:00 PM – Repair and Improvement of Old CEMDS Building 1:30 PM – Rehabilitation of Hostel Tropicana 2:00 PM – Renovation of Boys Dormitory 2:30 PM – Construction of IFAS-SBR with Tertiary Treatment Facility (Phase I)

For guidance and information of all concerned.

Prepared by:


MICHELLE A. SANTOS
BAC Secretary

Approved:


MA. AGNES P. NUESTRO, PhD
Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____