



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
(046) 862-0852
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

BID BULLETIN NO. 1

**NOTICE OF POSTPONEMENT OF SUBMISSION
AND OPENING OF BIDS**

TO: ALL PROSPECTIVE BIDDERS

Please be informed that the scheduled Submission and Opening of Bids on November 16, 2023 for the following projects is hereby postponed:

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-23-038	Improvement of Electrical Power System at Carmona Campus	₱ 6,383,469.90
CvSU-BAC-INFRA-23-039	Improvement of Bacoor Campus (Repair of Five-Storey Main Building) – 2 nd Posting	₱ 8,000,000.00
CvSU-BAC-INFRA-23-040	Construction of Three-Storey Learning Space and Classroom Building at Trece Campus	₱ 15,403,876.37

The new schedule are as follows:


ISSUANCE OF BIDDING DOCUMENTS	October 17, 2023 to November 20, 2023 8:00 AM – 5:00 PM (Monday – Thursday)
SUBMISSION OF BIDS	November 20, 2023; 12:00 noon BAC Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	November 20, 2023 Conference Room, Graduate School and Open Learning College Building, Cavite State University, Indang, Cavite 1:00 PM – Improvement of Electrical Power System at Carmona Campus 1:30 PM – Improvement of Bacoor Campus (Repair of Five-Storey Main Building) – 2 nd Posting 2:00 PM – Construction of Three-Storey Learning Space and Classroom Building at Trece Campus

For guidance and information of all concerned.

Prepared by:


MICHELLE A. SANTOS
BAC Secretary

Approved:


MA. AGNES P. NUESTRO, PhD
Chair, BAC for Infrastructure Projects

Received by the Bidder : _____
Date : _____