Republic of the Philippines



CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus Indang, Cavite www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE

(INFRASTRUCTURE PROJECTS)

SUPPLEMENTAL / BID BULLETIN NO. 3

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, Improvement of Electrical Power System of Five-Storey Academic Building at CvSU Bacoor Campus (CvSU-BAC-INFRA-24-016) with an ABC of ₱ 6,999,987.96:

ELECTRICAL WORKS

- CORRECTION FOR ITEMS 1.b and 1.c of Electrical Works. PLEASE CHECK THE CORRECT SPECIFICATION AND QUANTITIES OF MATERIALS TO BE USED.
 - b. Main (150AT, 200AF, 3P, 230 V, MCCB) and Branches (1-100 AT 3P, 3-50 AT 2P) 1 set for panel FPP
 - c. Main (300AT, 400AF, 3P, 230 V, MCCB) and Branches (4-150 AT 3P, 1-15 AT 2P) 3 sets for panels DP1, DP2, and DP3

GENERAL NOTES:

ENGR. ORLANDO B. DELOS REYES
Vice Chair, BAC for Infrastructure Projects

Received by the Bidder: _

Date

This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities (BOQ) but adds clarification to it. Please attach this added information/bid bulletin to the BOQ and include in the financial envelope (envelope 2).

Prepared by:		
EFREN R. ROCILLO TWG Chair	CENE M. BAGO TWG Member	LARRY E. ROCELA TWG Member
RONALD P. PEÑA TWG Member	ELPIDIO N. RODEROS, JR. TWG Member	TRISHA MARIE I. JULIANO TWG Member
RYAN JANSSEN R. SANCHE. TWG Member	Z	
Approved by:		