



Republic of the Philippines  
**CAVITE STATE UNIVERSITY**  
Don Severino de las Alas Campus  
Indang, Cavite  
www.cvsu.edu.ph

**BIDS AND AWARDS COMMITTEE**  
(INFRASTRUCTURE PROJECTS)

**SUPPLEMENTAL / BID BULLETIN NO. 1**

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Improvement of Electrical Power System of CEMDS New and Old Building (CvsU-BAC-INFRA-24-022)** with an ABC of **₱ 2,891,322.66**:

1. Site inspection is a must. Verify actual condition of site.
2. Site temporary enclosure may be sack or any suitable materials that may enclose the workplace.

**GENERAL NOTES:**

1. *This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities (BOQ) but adds clarification to it. Please attach this added information/bid bulletin to the BOQ and include in the financial envelop (envelope 2).*
2. *The colors, types and specifications of all fixtures and materials to be used on site should be consulted to the inspector or end-user for approval. As possible, let the end-user or the inspector sign the approved sample. Further, consult the plan and the scope of works as well as the end-user and inspector for the extent of tasks of the contract.*
3. *In the event that discrepancies on plans and scope of work occurs, generally, the scope of works prevails. Further, whichever is advantageous to the government is given priority.*
4. *For concrete works: provide ready mixed concrete of specified strength.*
5. *Materials to be used on site must be subjected to material testing which will be charged to the contractor.*
6. *Let it be observed that all door knobs to be installed on doors of all buildings be that of heavy-duty lever type.*
7. *Multi-roles are allowed for the key personnel who are the engineers and managers of the project.*
8. *All certifications and pertinent documents on electrical works shall be signed and sealed by PEE. In addition, electrical permits shall be up to securing approved CFEI.*
9. *Location of temporary warehouse and barracks will be discussed during the pre-construction meeting.*
10. *All pages of the bidding documents should be originally signed by the authorized signatory (Original, Copy 1 and Copy 2).*
11. *Use readable font size on the detailed estimate.*



**SUBMISSION AND OPENING OF BIDS**

<b>SUBMISSION OF BIDS</b>	<b>August 15, 2024; 9:00 AM</b> Procurement Office, Administration Building, Cavite State University, Indang, Cavite
<b>OPENING OF BIDS</b>	<p><b>August 15, 2024</b>          S.L. Lasap Hall, Cavite State University, Indang, Cavite</p> <p>10:00 am – Repainting of University Library</p> <p>10:30 am – Improvement of Food Processing Building</p> <p>11:00 am – Repair and Improvement of White House (Converted to Center for Population and Public Health under the College of Medicine</p> <p>1:00 pm – Improvement of Electrical Power System of CEMDS New and Old Building</p> <p>1:30 pm – Rehabilitation of Concrete Bridge near NCRDEC and Pink Dormitory</p> <p>2:00 pm – Improvement of Electrical Power System of Five-Storey Academic Building at CvSU Bacoor Campus</p>

Prepared by:

  
**MICHELLE A. SANTOS**  
 BAC Secretary

  
**EFREN R. ROCILLO**  
 TWG Chair

  
**CENE M. BAGO**  
 TWG Member

  
**LARRY E. ROCELA**  
 TWG Member

  
**RONALD P. PEÑA**  
 TWG Member

  
**ELPIDIO N. RODEROS, JR.**  
 TWG Member

  
**RYAN JANSSEN R. SANCHEZ**  
 TWG Member

Approved by:

  
**MA. AGNES P. NUESTRO, PhD**  
 Chair, BAC for Infrastructure Projects

Received by the Bidder : \_\_\_\_\_  
 Date : \_\_\_\_\_