Republic of the Philippines



CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus

BIDS AND AWARDS COMMITTEE

BID BULLETIN NO. 1

NOTICE OF POSTPONEMENT OF SUBMISSION AND OPENING OF BIDS

TO: ALL PROSPECTIVE BIDDERS

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on October 31, 2024 for the following projects is hereby postponed.

BID REFERENCE NO.	PROJECT TITLE	ABC	
CvSU-BAC-INFRA-24-032	Repainting of Four-Storey School Building at Silang Campus – 2 nd Posting	₽	1,683,690.75
CvSU-BAC-INFRA-24-033	Repair and Improvement of Greenhouse at Central Experiment Station – 2 nd Posting	₱	2,063,061.00
CvSU-BAC-INFRA-24-034	Construction of HRM Hostel Building at Naic Campus (Phase 1)	₱	10,000,000.00
CvSU-BAC-INFRA-24-035	Completion of Science, Technology, and Applied Research (STAR) Center Building for Main Campus	₽	13,623,021.99

The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	until November 4, 2024	
POSTING OF BID BULLETIN	October 28, 2024	
SUBMISSION OF BIDS	November 4, 2024; 12:00 noon Procurement Office, Administration Building, Cavite State University, Indang, Cavite	
	November 4, 2024 S.L. Lasap Hall, Administration Building, Cavite State University, Indang, Cavite 1:00 pm — Repainting of Four-Storey School Building at Silang Campus — 2 nd Posting	
OPENING OF BIDS	1:30 pm — Repair and Improvement of Greenhouse at Central Experiment Station — 2 nd Posting	
	2:00 pm — Construction of HRM Hostel Building at Naic Campus (Phase 1)	
	2:30 pm — Completion of Science, Technology, and Applied Research (STAR) Center Building for Main Campus	

For guidance and information of all concerned.

Prepared by:
MICHELLE A. SANTOS BAC Secretary
Approved by:
Spenter
MA. AGNES P. NUESTRO, PhD Chair, BAC for Infrastructure Projects
Received by the Bidder : Date :