



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino De las Alas Campus
Indang, Cavite
cvsu.edu.ph

BIDS AND AWARDS COMMITTEE
Goods and Consulting Services

SUPPLEMENTAL / BID BULLETIN -1

NOTICE OF POSTPONEMENT

TO: ALL CONCERNED

Please be informed that the scheduled Pre-Bidding Conference on October 23, 2024 for the following projects is hereby postponed due to the work suspension issued by the Presidential Communications Office in view of the continuous rainfall brought by the tropical storm "Kristine".


BID REFERENCE NO.	PROJECT TITLE	ABC
24-G-027	Supply and Delivery of Various Herbarium Equipment for DBS-CAS	₱1,000,000.00
24-G-028	Supply, Delivery and Installation of Laboratory Equipment for BEAN 1 Project	₱2,050,000.00
24-G-029	Supply, Delivery and Installation of Laboratory Equipment for BEAN 2 Project	₱1,110,000.00
24-G-030	Supply, Delivery and Installation of Laboratory Equipment for COM	₱2,916,500.00
24-G-031	Supply, Delivery and Installation of Various Laboratory Equipment for the University – <i>Early Procurement</i>	₱6,494,000.00
24-G-032	Fabrication of Unmanned Ground Vehicle (including Materials and Labor)	₱1,300,000.00
24-G-033	Supply, Delivery and Installation of Various Equipment for Interactive Digital Classroom for CvSU-Bacoor	₱1,300,000.00
24-G-034	Supply, Delivery and Installation of Steno Machine for CEMDS – <i>Early Procurement</i>	₱1,200,000.00
24-G-035	Supply, Delivery and Installation of Various Office Equipment for the University – <i>Early Procurement</i>	₱4,313,000.00
24-G-036	Supply, Delivery and Installation of Desktop Computers for COM	₱3,600,000.00
24-G-037	Supply, Delivery and Installation of Various ICT Equipment for the University – <i>Early Procurement</i>	₱ 7,993,000.00
24-G-038	Supply, Delivery, Installation and Configuration of Various Software and ICT Equipment for the University – <i>Early Procurement</i> Lot A: Supply, Delivery, Configuration and Installation of CvSU Local Area Network	₱3,095,000.00

	Lot B: Supply, Delivery and Installation of Laptop and Desktop Computers	₱1,912,000.00
	Lot C: Supply, Delivery, and Installation of Renewal of Licenses and Software Subscription	₱6,676,800.00
	Lot D: Supply, Delivery, and Configuration of Various ICT Equipment	₱9,432,200.00
		<u>₱21,116,000.00</u>

The new schedule are as follows:

Pre-Bidding Conference	November 12, 2024 S.L. Lasap Hall, Cavite State University, Indang, Cavite
Posting of Pre-Bidding Minutes	November 17, 2024
Last day of Queries	November 14, 2024
Posting of Bid Bulletin	November 19, 2024
Submission of Bids	November 26, 2024; 8:30AM Procurement Office, Administration Building, Cavite State University, Indang, Cavite
Opening of Bids	November 26, 2024 S.L. Lasap Hall, Cavite State University, Indang, Cavite

Prepared by:


ROSELYN M. MARANAN
Chair, BAC Secretariat

Approved:


ALMIRA G. MAGCAWAS
Chair, BAC for Goods and Consulting Services