Republic of the Philippines

CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus

Indang, Cavite (046) 889-6373 www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE

BID BULLETIN NO. 1

NOTICE OF POSTPONEMENT OF SUBMISSION AND OPENING OF BIDS

TO: ALL PROSPECTIVE BIDDERS

In order to properly address the queries of the bidders and to further clarify other matters pertaining to the bidding, please be informed that the Submission and Opening of Bids on June 30, 2025 for the following projects is hereby postponed.

BID REFERENCE NO.	PROJECT TITLE		ABC
CvSU-BAC-INFRA-25-006	Improvement of Electrical Power System of Animal Science Building	₽	1,425,451.13
CvSU-BAC-INFRA-25-007	Upgrading of Electrical System of VETMED Complex and Animal Science Building (Supply and Installation of Power Supply)	₽	2,072,141.50
CvSU-BAC-INFRA-25-008	Improvement of University Plaza Phase 2	₽	2,176,791.09
CvSU-BAC-INFRA-25-009	Completion of Five-Storey CEMDS Building	P	5,000,000.00
CvSU-BAC-INFRA-25-010	Construction of Faculty Housing (Phase II)	P	10,000,000.00
CvSU-BAC-INFRA-25-011	Construction of Perimeter Fence at New Acquired Land	P	12,000,000.00

The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	until July 7, 2025	
SUBMISSION OF BIDS	July 7, 2025; 12:00 noon Procurement Office, Administration Building, Cavite State University, Indang, Cavite	
OPENING OF BIDS	July 7, 2025 S.L. Lasap Hall, Cavite State University, Indang, Cavite	
	1:00 pm — Improvement of Electrical Power System of Animal Science Building	
	1:30 pm — Upgrading of Electrical System of VETMED Complex and Animal Science Building (Supply and Installation of Power Supply)	
	2:00 pm - Improvement of University Plaza Phase 2	
	2:30 pm - Completion of Five-Storey CEMDS Building	
	3:00 pm - Construction of Faculty Housing (Phase II)	
	3:30 pm - Construction of Perimeter Fence at New Acquired Land	

	Prepared by:
	MICHELLE A. SANTOS BAC Secretary
<u> </u>	Approved: MELBOURNE R. TALACTAC, Ph.D. Chair BAC for Infrastructure Projects
	Received by the Bidder :

For guidance and information of all concerned.