



Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus
Indang, Cavite
(046) 889-6373
www.cvsu.edu.ph

BIDS AND AWARDS COMMITTEE

**NOTICE OF POSTPONEMENT OF PRE-BID
AND BIDDING CONFERENCE**

TO: ALL PROSPECTIVE BIDDERS


Please be informed that the Pre-Bid Conference, and Bidding Conference for the following projects, scheduled on 24 July 2025 and 07 August 2025 are hereby postponed due to suspension of work in government offices caused by inclement weather conditions.

BID REFERENCE NO.	PROJECT TITLE	ABC
CvSU-BAC-INFRA-25-012	Repair and Improvement of Imus Guard House (2 nd Posting)	₱ 1,023,595.78
CvSU-BAC-INFRA-25-013	Repair and Improvement of Beautiful House (Granary)	₱ 2,980,101.24
CvSU-BAC-INFRA-25-014	Construction of CEMDS Parking Area	₱ 4,260,467.91
CvSU-BAC-INFRA-25-015	Repair and Improvement of College of Arts and Sciences Building	₱ 4,500,000.00
CvSU-BAC-INFRA-25-016	Rehabilitation of Four Academic Building at Naic Campus	₱ 50,000,000.00

The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	until August 20, 2025
PRE-BIDDING CONFERENCE	July 31, 2025; 1:00 PM S.L. Lasap Hall, Cavite State University, Indang, Cavite
SUBMISSION OF BIDS	August 20, 2025; 12:00 noon Procurement Office, Administration Building, Cavite State University, Indang, Cavite
OPENING OF BIDS	August 20, 2025 S.L. Lasap Hall, Cavite State University, Indang, Cavite 1:00 pm – Repair and Improvement of Imus Guard House (2 nd Posting) 1:30 pm – Repair and Improvement of Beautiful House (Granary) 2:00 pm – Construction of CEMDS Parking Area 2:30 pm – Repair and Improvement of College of Arts and Sciences Building 3:00 pm – Rehabilitation of Four Academic Building at Naic Campus

For guidance and information of all concerned.


MELBOURNE R. TALACTAC, Ph.D.
Chair, BAC for Infrastructure Projects